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PAYMENTS, KEY STAFF, DELIVERABLES, AND SERVICES

1.	Payment Schedule.
1.1	Deliverables. Vendor shall have the right to issue invoices on a monthly basis in the amounts noted below for Deliverables which have received Acceptance. Such invoices will reflect the Holdback amounts which shall be due and payable as provided in Section 1.2 of this Appendix.
1.2	Holdback. AOC will pay Vendor the Holdback following receipt by AOC of an invoice which is issued in accordance with the terms of this Contract following correction by Vendor of Cosmetic Deficiencies and all other Deficiencies that were permitted by AOC on Acceptance of each Release.
1.3	Maintenance Services. AOC shall pay Vendor for Maintenance Services monthly in arrears. AOC shall pay undisputed amounts on invoices that are issued in accordance with the terms of this Contract for Maintenance Services within 30 Days of receipt of such invoices.
2.	Key Staff. [To be completed based on RFP Response provided by Apparent Successful Vendor, and, if applicable, upon contract negotiations. See RFP Section 4 for additional information.] 
3.	Maximum Amount. The Maximum Amount shall be $_____________. [To be completed based on RFP Response provided by Apparent Successful Vendor, and, if applicable, upon contract negotiations.]
4.	Deliverables, Services, and Charges. Deliverables, Services and Charges shall be as described below. The dates in the following table shall be revised as agreed upon by the parties in the Project Plan.
5.	Critical Events
	Critical Event
	Acceptance Date

	Approved design and built solution to purge data from JIS
	As proposed by Vendor.

	JIS to EDR Initial Load - Approved high level design, Successful completion of proof of concept, Approved detailed design
	As proposed by Vendor.

	JIS to EDR Initial Load - Develop coding solution, complete unit test,  performance test and pass AOC system testing
	As proposed by Vendor.

	JIS to EDR ongoing Update - Approved high level design, Successful completion of proof of concept and detailed design
	As proposed by Vendor.

	JIS to EDR ongoing Update - Develop coding solution, complete unit test,  performance test and successful completion of AOC System Testing
	As proposed by Vendor.

	Successful completion of AOC User Acceptance Testing
	As proposed by Vendor.

	Successful deployment of developed solution to production
	As proposed by Vendor.

	Production Support - Correction of category 1 and category 2 defects after production deployment
	As proposed by Vendor.

	End of Warranty Period
	[XX] Days after the Effective Date
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